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ATTACHMENT E.1 

TECHNICAL SPECIFICATIONS AND REQUIREMENTS STATEMENT 

  

1.0 INTRODUCTION 

In accordance with the terms of this ESCA, this Technical Specifications and Requirement Statement 

(TSRS) provides the U.S. Department of the Army’s (Army) general specifications for the Clark County, 

Washington (County) to conduct the environmental services, address environmental scheduling and 

regulatory issues, and assume liability and responsibility for Site Closeout of the Areas Covered by 

Environmental Services (ACES), as defined in Section C.3.1 of the Environmental Services Cooperative 

Agreement (ESCA) and identified in Appendix 2.  The Army intends to transfer the property to the 

County via a Deed with Finding of Suitability for Early Transfer (FOSET). These parcels are described in 

the Map in Appendix 2.  

 

These specified environmental services will be performed in conjunction with the restoration and 

conservation actions at the ACES and in accordance with the Prospective Purchaser Consent Decree 

(PPCD), dated [DATE], 2006, between the County and the Washington State Department of Ecology 

(WDOE), to achieve Site Closeout as defined in Section C.3.24 of the ESCA.  Implementation of the 

PPCD will also satisfy the remedy requirements of CERCLA, the NCP, and other applicable 

environmental laws and regulations regarding remediation of the ACES.  The Army will provide funding 

for the environmental services required, as provided for in the ESCA and this TSRS. Unless otherwise 

defined, the terms in this TSRS shall have the same meaning as defined in the ESCA.  The mechanism for 

funding these services is the ESCA.   

 

1.1 Background 

As provided in Section C.4 of the ESCA, the County will conduct certain investigation and cleanup 

efforts at the ACES and the Army will provide the appropriate level of oversight as specified in the 
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Environmental Covenants, Conditions, and Restrictions (ECCR), which is an attachment to the FOSET, 

and this TSRS.  The Army’s involvement in the cleanup of the ACES will be limited to the scope of the 

ESCA, the ECCR, and this TSRS.  This document is meant to support and be consistent with the ESCA. 

 If inconsistencies are found between this TSRS and the ESCA after the ESCA has been signed, the 

ESCA shall control.  If inconsistencies are not resolved after referring to the ESCA, the parties will work 

toward a resolution, in accordance with Section D.9 of the ESCA. 

1.2       Early Transfer and Cooperative Cleanup 

The Army and County have completed an early transfer of Camp Bonneville so that the County can 

obtain title to the property requiring remediation in an expedited manner.  The Remedial Activities Table 

(Table 1)lists those environmental sites of the ACES requiring remediation and/or investigation by the 

County and generally describes the activities that will be accomplished for each of the sites.  The 

County’s responsibilities for the ACES are described in the ESCA and in the Remedial Activities Table 

(Table 1).  The ACES are shown on the map included in Appendix 2  Activities described in the 

Remedial Activities Table (Table 1) may be modified by the County with the approval of WDOE, as long 

as said modifications do not impact the County’s ability to achieve Site Closeout, and provided that the 

total dollar amount funded in the ESCA is not increased as a result.  Activities described in the Remedial 

Activities Table (Table 1) will be undertaken in conjunction with restoration and conservation activities 

where the opportunity exists.   

 

In conjunction with the early transfer, the County and the Army chose to pursue a process whereby the 

County assumes the responsibility for the environmental services under the ESCA.  The Army, as the 

former federal landholding agency, will meet its obligations under CERCLA and other applicable laws 

and regulations by providing the funds required via the ESCA and overseeing the completion of the 

environmental services necessary for Site Closeout in conjunction with the PPCD and ESCA.  In 

accordance with its responsibilities, the Army will provide appropriate program oversight of the cleanup 

efforts at the ACES, and will grant covenants under CERCLA section 120(h)(3)(A)(i)(II) (deferred 

CERCLA covenant) in accordance with Section C 4.2.3 of the ESCA. 
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1.3 Applicable and Relevant Documents –   Lists of applicable and relevant documents are 

attached as Exhibit A of this TSRS. 

2.0 TECHNICAL SERVICES REQUIRED 

2.1   Task Description  

The major component activities of this TSRS are outlined below. 

1. Project management 

2. Site Assessment and Monitoring 

3. Specific Tasks for Munitions and Explosives of Concern (MEC) and HTW 

4. Natural Resources Trustees Coordination & Damage Claims 

5. Regulatory Requirements 

6. Environmental Insurance 

7. Remedy Implementation 

8. Cleanup Action Reports and Site Closeout  

9. Public Involvement 

10. Period of Performance 

11. Submittal of Documents and Project Schedule 

The County shall provide, or cause to be provided, the necessary qualified and licensed personnel, 

appropriate equipment, and other resources to successfully execute the investigation and/or remediation 

of parcels described in Remedial Activities Table (Table 1) in accordance with the ESCA and PPCD.  

Project activities and responsibilities are outlined in the following sections and additional details on project 

activities listed below are found in Section 3 of this TSRS.  This TSRS more fully specifies the 

environmental services the County will conduct under the ESCA on behalf of the Army.  Nothing in this 

TSRS shall limit the County from conducting environmental activities that vary from those activities 
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specified in this TSRS provided such activities are coordinated with the Army, the changed activities do 

not increase the project cost to the Army,  and ultimately achieve Site Closeout from WDOE.  The 

ultimate requirement is to achieve Site Closeout so that the Army may grant the deferred CERCLA 

covenant. 

2.1.1 Project Management 

The complexity, magnitude, and unique nature of the cleanup at the environmental sites of the ACES 

requires coordination of project activities to ensure that stakeholders are kept reasonably informed of the 

project status, including existing or potential problems and any changes that may be required to prudently 

manage the project.   Project stakeholders include the Department of the Army Base Realignment and 

Closure (BRAC) Division (BRACD), WDOE, Clark County, the local community and other local and 

state organizations, and the Army Restoration Advisory Board (RAB) or the County-operated public 

forum for environmental actions, consistent with MTCA requirements.  County will use the PPCD and 

TSRS to guide the cleanup of the ACES in conjunction with redevelopment while ensuring consistency 

with remedial requirements of CERCLA, the NCP, and other applicable environmental laws and 

regulations. As stipulated in the ESCA, the Army shall receive copies of all final environmental decision 

documents (see Appendix 1) for review and comment, as well as review for concurrence, of any 

revisions, modifications, or amendments to the PPCD or decision documents as required in Section 

C.4.2.2 of the ESCA. 

 including amendments to those documents and any amendments to the PPCD at the time they are 

produced.  

The County shall maintain (or cause to be maintained) a project repository as required by CERCLA, the 

NCP, other applicable laws and regulations, and the PPCD.  The County shall also prepare and submit 

quarterly progress reports (as defined in Section 3.1) to the Army that document technical progress to 

date, outline upcoming work planned for the next quarterly reporting period, and describe any technical 

issues confronted with successful or proposed solutions.  Finally, the County shall hold conference calls, 

as defined in Section 3.3, with the Army representative on an as-needed basis as determined by the Army 
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to discuss the progress of the cleanup of the ACES and the status of formal decision documents in 

progress.  The Army representative shall be the Base Environmental Coordinator, or his designated 

successor. Additional details on the project management responsibilities are found in Section 3.1 through 

Section 3.3 of this TSRS.  

 

2.1.2   Site Assessment and Monitoring 

 

The County shall conduct any additional site assessment, including sampling and analysis that may be 

necessary to delineate areas requiring remedial actions in accordance with the PPCD and ESCA.  As 

additional delineation or other site characterization work is completed during the period of performance, 

the County shall record any changes needed to the necessary documents (e.g., remedial design 

documents and PPCD) and provide changes to the Army for review in accordance with the procedures 

specified in the ESCA Section C.4.2.2. To the extent additional site assessment results in additional 

decision documents or amendments, independent of the PPCD, the Army will review for concurrence, in 

the PPCD to ensure consistency of any remedial actions with CERCLA, pursuant to the review 

procedures set forth in Section C.4.2 of the ESCA.  

Prior to the end of the Period of Performance, discussed in Section 2.1.11, the County shall implement, 

to the extent required by the PPCD and the ESCA, a plan to meet Long-Term Obligations pursuant to 

Section C 4.1.13.4 of the ESCA.  This plan will provide for the implementation of the Long Term 

Obligations, including without limitation, ongoing remediation activities required under the PPCD.  In 

addition, the County shall prepare monitoring reports and effectiveness reports as required by the PPCD, 

and submit copies of the plans and reports to the Army representative.   

2.1.3    Specific Tasks for Munitions and Explosives of Concern (MEC)  

In accordance with the ESCA, County will: 

 

(1)  Achieve Site Closeout pursuant to the requirements of the PPCD and the following: 
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(a)  DOD 6055.9 STD DOD Ammunition and Explosives Safety Standards, July 1999 

(Under revision) 

(b)  DOD Ammunition and Explosive Hazard Classification Procedures, 5 Jan 1998 

(c)  EM 1110-1-4009 

(d)  Army Regulations 385-464 U.S. Army Explosive Safety Program 1 Feb 2000 

 

(2)  Control access to areas with known or suspected to contain MEC, in accordance with the 

ECCR.  The County shall maintain land use controls (LUCs) around the ACES for as long as required 

under the PPCD and ECCR.     

 

(3)  Submit an ESS and any required explosives safety site plans through the U.S. Army 

Technical Center for Explosives Safety (USATCES) to the DDESB for approval prior to conducting any 

munitions responses to allow change of use, and provide after-action reports, once the munitions 

response is completed.  

 

(4)  Work closely with identified DoD representatives in conducting the munitions response. 

 

(5)   Establish a limited MEC Awareness Safety Notification to inform the public of the dangers 

presented by unexploded ordnance, during cleanup; and a post-remediation MEC Awareness Safety 

Notification shall be implemented as an institutional control consistent with the planned reuse activities. 

(See Attachment 2 to the FOSET) 

 

(6)  Implement, administer, and enforce the land use controls contained in the ECCR.  Such 

implementation and administration of land use controls may be evidenced by the filing by County with 

WDOE and the Army of an annual compliance report.   This report shall certify, after inspection, that all 

components of land use controls are in place, and reporting any apparent violations of the land use 

controls, and describing actions, if any, taken in response to such violations.  The annual reports shall be 

filed within thirty (30) days of the anniversary date of the filing of the ECCR containing the land use 

controls in the real property records of Clark County.   
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The Army will grant the CERCLA Covenants in accordance with Section 4.2.3 of the ESCA 

once (i) response actions are concluded based on DDESB’s approval of required Explosive Safety 

Submissions or Site Plans, (ii) the County and its contractors have issued a Statement of Removal of 

Munitions and Explosives of Concern (MEC), and (iii) the County has achieved Site Closeout as outlined 

in Section C.3.24 of the ESCA. 

 

2.1.4  Specific Tasks for the Remediation of the Small Arms Ranges 

 

The County shall remediate the Remedial Action Unit (RAU) 2C according to the Work Plan for 

Interim Actions (IA) at the Small Arms Range Berms and Fire Support Areas and the Remedial 

Investigation/Feasibility Study (RI/FS) Report for the Small Arms Ranges Work Plan for Interim Actions 

(IA) approved by WDOE. The soils and lead-containing materials shall be disposed or otherwise 

managed as required by applicable regulations and/or the RAU 2C IA and/or RI/FS.  At the completion 

of these cleanups, the small arms ranges site shall be restored as specified in the IA and/or RI/FS.  The 

County shall prepare and submit appropriate documentation recording completion of these work items as 

specified by applicable regulations, the CAP and the RAWP  

 

2.1.5  Other Tasks 

 

Groundwater monitoring 

Site Management 

Site Security  

2.1.6 Natural Resources Trustees Coordination and Damage Claims  

The County shall also be responsible for complying with the requirements outlined in the National 
Contingency Plan, 40 CFR Part 300, and will notify the State and Federal Natural Resource Trustees, 
including the U.S. Army, of effects of hazardous substances, pollutants and contaminants (as defined in 
CERCLA, Section 101) on natural resources on the Property.  The County shall coordinate assessments, 
evaluations, investigations and planning with respect to appropriate remedial actions with the Trustees. 
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The County and the Army will participate in discussions with Natural Resource Trustees and will work to 
resolve Trustee concerns regarding implementation of any remedial activities under the PPCD. 

   
The Army shall remain responsible for its natural resource trustee responsibilities under CERCLA 

and for natural resource injuries occurring as a result of releases of hazardous substances, pollutants and 
contaminants that have occurred due to Army ownership or activities on Bonneville.  The County or its 
successor shall be responsible for any natural resource injuries and associated natural resource damages 
resulting from its  actions occurring after transfer of the property from the Army to the County except as 
otherwise provided in 3.5.3. 

 
2.1.7 Regulatory Requirements According to the PPCD 

The County shall be responsible for negotiating with appropriate federal and state environmental agencies 

(e.g., WDOE) in the PPCD to achieve Site Closeout, pursuant to the PPCD and the ESCA.  As 

appropriate, County will coordinate with other local, state, and/or federal agencies in PPCD to achieve 

Site Closeout.  Any modifications to the PPCD shall be coordinated with the Army.   

2.1.8 Environmental Insurance 

The County will obtain Environmental Insurance meeting the requirements set forth in Section 3.4 of this 

TSRS. 

2.1.9 Remedy Implementation 

The County shall utilize the funds provided under the ESCA to conduct the tasks outlined here and to 

implement remedial actions required by the PPCD in conjunction with conservation activities.  The 

County shall ensure that all remedial activities are performed in accordance with the terms of the above 

documents and in support of the reuse specified in the reuse plan map prepared by the County as 

approved by the governing board of the County on September 1998, updated on February 20, 2003, 

and revised on November 15, 2005. (the “Reuse Plan”).  All changes in land use from the Reuse Plan 

that increase the amount or scope of remedial activities on the environmental sites of the ACES, or 

compromises the effectiveness of the ECCR or land use controls found in the PPCD, and/or requires the 

modification, variance, or termination of such restrictions, shall be at the sole expense and responsibility of 
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the County.  If such a change is planned, the County shall notify the Army representative before 

proceeding with any of its associated obligations under the PPCD.   

The County is responsible for all additional costs associated with a change in reuse from the Reuse Plan.  

Regardless of any changes in reuse, the County must ensure that all remedial activities contemplated for 

the environmental sites of the ACES meet the remedy requirements of CERCLA, NCP, the PPCD and 

other applicable Federal and State laws and regulations.  

The County shall be responsible for developing documents associated with the remedial actions to 

achieve Site Closeout as described in the PPCD.  To the extent required by the PPCD, the County will 

develop all reports as required under the Remedial Design Work Plan and Remedial Action Work Plan to 

implement the remedy for each site as described in the PPCD.  If additional remedial action is necessary 

as a result of changes to the PPCD, the Army shall receive copies of the related documents.  

 

The Army has followed the CERCLA Site Investigation (SI), Remedial Investigation/Feasibility Study 

(RI/FS) and Engineering Evaluation/Cost Analysis (EE/CA) processes in the prior characterization of 

environmental conditions and analysis of remedial action alternatives of the ACES.  Site characterization 

data is available in the various reports referenced in Exhibit A herein.  The site characterization data, 

where available, has been used in evaluating various remedial alternatives and site-specific activities 

summarized in the Remedial Activities Table (Table 1).  The remedial actions and/or land use controls for 

the ACES will comply with the PPCD, CERCLA, the NCP, and other applicable laws and/or regulations 

and will be protective of human health and the environment.   

 

2.1.10 Notice of Completion  

 Following completion of remedial activities, the County shall develop a Cleanup Action Report 

and, if applicable, a MEC Findings Report pursuant to the PPCD stating that the work for that RAU has 

been completed as specified in the PPCD (e.g., OPS) and that Site-wide groundwater monitoring has not 

shown any levels of contamination above the standards set by the WDOE.  The Cleanup Action Report 

shall include the information required by the PPCD.  The County shall determine if it is more suitable to 
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develop one site-wide report or several reports corresponding to the environmental sites of the ACES.  

These reports shall include the information required by the PPCD and WDOE’s issuance to the County a 

written Notice of Completion after review of Clark County’s Cleanup Action Report and determination 

that the work has been satisfactorily completed.  In accordance with the requirements of the PPCD, 

WDOE will make a Site Closeout determination when all of the following have occurred:  (1) County has 

performed all Environmental Services, and (2) WDOE has issued a written Notice of Completion.  

Once the County has achieved Site Closeout, as defined in Section C.3.24 of the ESCA, the Army will 

grant the CERCLA covenant that all necessary remedial action has been taken in accordance with 

Section C.4.2.3 of the ESCA.  

2.1.11 Public Involvement 

The opportunity for public involvement is essential for obtaining community input and maintaining 
community understanding and support for the cleanup actions on the ACES. 

The County shall be responsible for notification to, involvement with, and solicitation of input from 
the public as required by the PPCD, CERCLA, and the NCP.    The County will be responsible for 
initiating, coordinating, and scheduling necessary public activities relating to the remedial activities on the 
ACES as required under the PPCD, including developing briefings, presentations, fact sheets, developing 
additional statements of work for performing remedial actions of the ACES, taking meeting minutes, legal 
notices, public meetings, and sending articles to news media, if necessary.  The County shall also comply 
with all other requirements for public participation as prescribed under the PPCD.   

2.1.12 Period of Performance 

The period of performance for this TSRS is as follows:  

Start Date:  1 September 2006 

End Date: 31 August 2010 

 2.1.13 Submittal of Documents and Achievement of Project Schedule 

The County will be responsible for assuring that reasonable progress is maintained including submittal of 

required deliverables, in conjunction with the remediation schedule, which will be set forth in the PPCD, 

are met.  The Army representative will verify that reasonable progress is achieved and deliverables are 
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received.   

The County shall provide Army representative with two paper copies and one electronic copy of all 

documents/reports described in this TSRS, to include but not limited to general remedial documents, all 

final decision documents, and proposed amendments to the decision documents and to the PPCD.  The 

Army representative shall have the right to review and provide comments for concurrence any revisions, 

modifications, or amendments to the PPCD or decision documents as listed in Appendix 1. 

 

If the Army has comments or concerns, the Army will notify the County within fifteen (15) working days.  

In the potential instances in which the Army must review a voluminous or several documents at the same 

time, the Army and the County shall agree on a reasonable time to complete the review.  If a mutually 

agreeable resolution to comments and concerns is not reached with 15 working days of the 

commencement of discussions between the County and the Army, the Parties reserve their rights, as 

described in Section D.9 of the ESCA.  The Army’s review of the documents and reports shall be limited 

to the following scope: 

• To ensure consistency with the ESCA and ECCR 

• To ensure consistency with CERCLA, the NCP, and any requirements applicable to Non-

CERCLA environmental services 

• To ensure that ESCA funds that have been spent, or that will be spent, are in compliance with 

the Scope as defined in Section C.2.3 of the ESCA and the Environmental Services as 

defined in Section C.3.14 of the ESCA. 

  

The County shall be responsible for completing the following major tasks prior to the ESCA termination: 

• Complete all required documentation, investigation, design and remedial activities in the 

ACES, as required by the PPCD;  
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• Forward all Completion Reports and other documentation to achieve Site Closeout outlined 

in Section C.3.24 of the ESCA to the Army Representative; 

• Upon completion of the remedial actions for the ACES pursuant to the PPCD, forward all 

reports and make any other documentation requested by the Army available to the Army 

Representative; and  

• Following the completion of all environmental services pursuant to the PPCD, submit proof of 

Site Closeout by providing the WDOE’s Notice of Completion and a Long-Term Operation 

and Maintenance Plan approve by WDOE. 

The County shall submit final decision documents and deliverables as outlined in the PPCD and Section 

2.1.12 of this TSRS to the Army.  The Army Representative shall be responsible for verifying that 

deliverables are submitted in a timely manner to support the project schedule, concurrent with regulatory 

review and schedules.  If the Army Representative deems it necessary, the Army Representative may 

access the ACES for purposes of on-site quality assurance and verification of remediation performance in 

accordance with the ESCA and deed covenant.  

 



Draft  July 20, 2006 

 50 

3.0   ADDITIONAL INFORMATION 

3.1 Project Progress Reports 

The County shall prepare and submit quarterly project progress reports to the Army Representative 

during the entire period of performance, regardless of whether submission of these reports is required by 

WDOE, and regardless of whether any substantial remediation activities have occurred at the 

environmental sites of the ACES.  In general, the project progress reports should contain sufficient 

information to keep the Army representative aware of the status of the implementation activities at the 

ACES.  The project progress reports shall address the following topics, as applicable: 

• Document technical progress or work completed during the reporting period  

• Total ESCA cooperative agreement funds spent during the previous quarter, and cooperative 

agreement funds spent to date 

•   Outline of upcoming work for the next quarter and the ESCA cooperative agreement funds 

needed for the upcoming work 

• Any known technical or regulatory issues that may impact project schedule 

• Current status of County coordination of MEC-related documents with DDESB 

• Corrective Measures Implementation Reports 

• Corrective Measures Effectiveness Reports 

• Needed Notifications in accordance with the ESCA 

• Status of any established or pending changes to the PPCD 

• Summary of public participation activities conducted during the quarter 

 

The County can modify or adapt those progress reports that may be submitted to WDOE so as to 

address the topics listed above and satisfy the requirements of both the PPCD and Section B.9 of the 

ESCA.  However, if the Army Representative determines that there is not sufficient information contained 
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in the project progress reports to meet the intent of the above requirements, the Army has the right to 

request that the County provide copies of other available documentation within 2 weeks after the initial 

review of the project progress report.   The County will provide one copy of the Project Progress Report 

to the Army Representative for the Army’s distribution to other appropriate parties.  The Army reserves 

the right to request a follow-on conference call to discuss or clarify issues presented in the Progress 

Report. 

3.2 Project Repository  

The Army has maintained a project repository of environmental documents at the Installation.  In 

accordance with the PPCD and to ensure consistency with CERCLA, the NCP, MTCA and other 

applicable laws and/or regulations, the County shall continue to maintain a project repository for the 

ACES Environmental Services at an easily accessible repository in Vancouver, WA or at Camp 

Bonneville, for the period of the ESCA.  This County-maintained repository will contain all project-

related environmental investigation and remediation information generated after transfer to the County.  

The County-maintained repository will contain pertinent documentation for project reviews or justification 

and to provide a clear record of the approach used to achieve the remedial action goals for the 

environmental sites of the ACES.   

 

The Army is and will continue to be solely responsible for maintenance of the Administrative Record and 

Information Repository for the Installation for all technical documentation and records generated for the 

ACES prior to transfer.   

 

After Site Closeout of each parcel, the administrative record at the County-maintained repository will be 

provided to the Army representative and will become Army property.  The County shall provide the 

Army with the original and an electronic file copy of each document in the County-maintained repository 

for the Army’s records. 

3.3 Conference Calls and Briefings  
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The County shall brief the Army representative on an as-needed basis on the status of the 
remediation activities at the environmental sites of the ACES or other concerns regarding the Progress 
Report or other reports developed during the period of performance.  Briefings will be conducted by 
means of conference calls that the County shall arrange.   

3.4 Environmental Insurance 

County shall be responsible for  obtaining, carrying, and maintaining Environmental Insurance Policies, 

including both Pollution Legal Liability (PLL)/Pollution, MEC, and Remediation Legal Liability 

(PMARLL) and Remediation Cost Cap (RCC)/Remediation Stop Loss (RSL)insurance coverages, for 

the ACES property for both cost overruns during cleanup (implementation of the PPCD) as well as 

potential ongoing environmental exposures after cleanup is completed, at no additional cost to the Army 

(beyond the funding committed by the Army under the ESCA) in accordance with the following minimum 

requirements.  PLL Insurance coverage shall be maintained for the duration of the ESCA with no gaps in 

coverage. 

 

PLL/PMARLL Policy Requirements: 

• PLL coverage for Hazardous and Toxic Wastes (HTW) and MEC within the ACES 

• The insurance carrier must be rated A.M. Best’s A- FSC IX or better. 

• Named Insured:  Recipient 

• Additional Insured(s):   U.S. Department of the Army 

• PLL will include coverage for Bodily Injury, Property Damage and Remediation Costs – Pre-

Existing Pollution Incidents, to the extent the Bodily Injury is not related to damages from a MEC 

explosive risk 

• PLL will include coverage for Bodily Injury, Property Damage and Remediation Costs – New 

Pollution Incidents (New Conditions) 

• PLL will include coverage for Bodily Injury, Property Damage and Remediation Costs – Non-

Owned Locations Offsite 

• Policy Period:  Minimum of ten (10) Years – Recipient will bind the PLL policy prior to the 

transfer of the ACES. 

• Minimum Aggregate Limit =  $20,000,000 
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• Minimum Each Pollution Incident = $ 10,000,000 

• To include Waiver of Subrogation, as applicable, for matters addressed in this Agreement that 

County may have against the Army, its officers, agents, or employees except for those asserted 

by third parties in their own right.  In no circumstances will County be entitled to assign to any 

third party right of action that the Recipient may have against the Army, subject to provisions of 

Section C.4.2 of the ESCA.  

• County may bind an interim PLL policy for a shorter term prior to binding the 10-year policy.  

 

RCC/RSL Policy Requirements: 

• Coverage for environmental sites not associated with MEC cleanup identified in the Remedial 

Activities Table (Table 1) of the TSRS, except as otherwise agreed by the Army. 

• Coverage for each environmental site not associated with MEC cleanup within the ACES shall be 

in effect prior to the commencement of any remedial/response action on that site, unless otherwise 

agreed by the Army.  

• Remedial Action of Known and Unknown Pollutants 

• To include Waiver of Subrogation, as applicable, for matters addressed in this Agreement that the 

Recipient may have against the Army, its officers, agents, or employees except for those asserted 

by third parties in their own right.  In no circumstances will the Recipient be entitled to assign to 

any third party right of action that the Recipient may have against the Army, subject to provisions 

of Section C.4.2 of the ESCA.     

 

The County will provide to the Army a certificate of insurance evidencing maintenance of the insurance 

required for the life of remedial actions.  

3.5  Amendments to PPCD 

The Parties acknowledge that the PPCD may be amended, and the remedial activities performed at the 

environmental sites of the ACES may ultimately differ from the remedies identified in this TSRS.  

Amendments to the PPCD and implemented remedial actions must be sufficiently protective of human 
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health and the environment, and will comply with requirements of CERCLA, NCP, and other applicable 

Federal and State laws and regulations and Site Closeout will be obtained by the County.  The Parties 

hereby acknowledge and agree that such Amendments are anticipated and acceptable as modifications to 

this TSRS, provided that the County complies with the ESCA provisions requiring notice and consultation 

with the Army regarding such PPCD modifications/amendments in accordance with Section C.4.2.2 of 

the ESCA and Section 2.1.12 of this TSRS. 

 

3.6 Modification of TSRS 

 

Any variation or modifications to this TSRS must be made in accordance with Section D.7 and D.21 of 

the ESCA and in coordination with the Army. 

 

4.0 PERFORMANCE MANAGEMENT 

4.1 Place of Performance 

The ACES and at County offices, located either on-site or off-site at other local sites.  

4.2 Privacy and Security 

No special clearance is required for this task. 

4.3 Contract Management 

4.3.1 Quality Assurance/Quality Control and Health and Safety  

The County shall ensure that appropriate Quality Assurance/Quality Control and health and safety 

standards and guidelines under applicable law are incorporated into all project activities. 

4.3.2 Signatory Authority  

The County shall prepare and author remedial designs, removal action approval papers, and other 
documents, as required.  The Army Representative or designated representative will prepare any other 
Army-required closure documentation. 
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5.0 GOVERNMENT FURNISHED RESOURCES 

The Army shall provide the following resources to the County (if necessary and available): 

• Pertinent records, reports, data, analyses, and information in the currently available formats (e.g., 

hardcopy, electronic tape, disks, CDs), to facilitate development of a complete and accurate assessment 

of current, former, and historical site activities and operations; waste generation and contaminant 

characteristics; parameters of interest; and site environmental conditions. 

• Access to appropriate personnel to conduct interviews on Site Operations and activities. 
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Table 1 

Remedial Activities Table 

Performance Specifications 

 
 

Site Description and 

Designation 

 

 

Remedial Activities Summary 

Institutional Controls 
(ICs) – consists of those 
site-wide activities 
specified in the PPCD 
and/or ESCA, and required 
to establish and maintain 
the institutional controls 
which are an integral part 
of the remedy 

Document Submittals 
1. Restrictive Covenants 
2. Long-Term Site-Wide Operations, 

Maintenance, and Monitoring Plan (Draft 
and Final) 

 
Actions 
1. Achieve RIP and WDOE Approval for Site 

Closeout.  Maintain all LTM and ICs 
required after site closeout.  

2. Fence Replacement and Repair (Site 
Perimeter and CITA) 

3. Sign Replacement 
4. Site Security 
5. Codification of Long-Term Institutional 

Control 
6. Long-Term Fence and Sign Management 
7. UXO Technician training for selected 

County personnel 
 

Site-Wide Activities – 
consists of activities 
which have site-wide 
application and/or support 
actions impacting more 
than one RAU 

Document Submittals 
1. Site-Wide Health and Safety Plan 
2. Project Management Plans 
3. Quarterly Project Progress Reports 
 
Actions 
1. Prepare Educational Materials suitable 

for ICs 
2. Complete Public Participation 

Requirements and Associated Community 
Relations 

3. Maintain Project Repository 
4. Additional site assessments, as necessary 
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Site Description and 

Designation 

 

 

Remedial Activities Summary 

Remedial Action Unit 1 
(RAU 1) consists of 20 
areas at the Property 
identified and illustrated 
in Exhibit B of the PPCD, 
and addresses any 
contamination associated 
with those areas and any 
risks to human health and 
the environment associated 
with such contamination.  
  
 

Document Submittal 
1. Restrictive Covenants required under 

Final CAP 
 
Actions 
1. Achieve RC and WDOE Approval for Site 

Closeout.  
 

Remedial Action Unit 2A (RAU 2A) 
consists of  21 small arms ranges 
identified and illustrated in Exhibit C of 
the PPCD,  and addresses any lead or 
other contamination associated with 
those areas and any risks to human 
health and the environment associated 
with such contamination. 

Document Submittals 
1. Final Interim Cleanup Action Work Plan 
2. Interim Cleanup Action Report 
3. RI/FS Report (Draft and Final) 
4. Cleanup Action Plan (Draft and Final) 
5. Compliance Monitoring Plan* 
6. Cleanup Action Report 
7. Long-Term Operations and Maintenance 

Plan* 
 
Actions 
1. Achieve RC and WDOE Approval for Site 

Closeout.   
2. Excavation, screening, and categorization 

of lead-contaminated soils; soil sampling 
for excavation control and disposition 
management; loading, transportation, and 
disposition of soils at appropriately 
permitted recycling or disposal 
facilities based on the following small 
arms range locations: 

1. Combat Pistol Range  
2. Undocumented Pistol Range 
3. 1,000-Foot Range, 1,000-Foot Machine 

Gun Range, and Moving Target Range  
4. 25-Meter M-60 Machine Gun and Pistol 

Range  
5. 25-Meter Machine Gun Range  
6. 25-Meter Record Fire and Field Firing 

Range  
7. Field Firing Ranges Nos. 1 and 2  
8. Rifle Ranges Nos. 1 and 2  



Draft  July 20, 2006 

 59 

 

Site Description and 

Designation 

 

 

Remedial Activities Summary 

9. Field Fire Rifle Ranges Nos. 1 and 2  
 

Remedial Action Unit 2B (RAU 2B) 
consists of Demolition Areas 2 and 3, 
identified and illustrated in Exhibit D of 
the PPCD, and addresses any 
contamination associated with those 
areas and any risks to human health and 
the environment associated with such 
contamination.  
 

Document Submittal 
1. Remedial Investigation Report (Draft 

Final for public comment and Final) 
 
Actions 

1. Achieve RC and WDOE Approval for Site 
Closeout. 

Remedial Action Unit 2C (RAU 2C) 
consists of Landfill Area 4/Demolition 
Area 1, identified and illustrated in 
Exhibit E of the PPCD, and addresses 
any contamination associated with those 
areas and any risks to human health and 
the environment associated with such 
contamination.  

Document Submittals 
1. Cleanup Action Plan (Draft and Final) 
2. Compliance Monitoring Plan* 
3. Cleanup Action Report 
4. Long-Term Operations and Maintenance 

Plan  
 
Actions 

1. Achieve RIP and WDOE Approval for Site 
Closeout.   

2. Maintain all LTM and ICs requirements 
after site closeout. 

 
Remedial Action Unit 3 (RAU 3) 
consists of any area at the Property 
where military munitions have come to 
be located, and addresses any 
contamination associated with those 
areas and any risks to human health and 
the environment associated with such 
contamination. RAU 3 is identified and 
illustrated in Exhibit F of the PPCD.  

Document Submittals 
1. Explosives Safety Submittals 
2. Emergency Action Work Plan 
3. Emergency Action Report 
4. Interim Cleanup Action Work Plan 
5. Interim Cleanup Action Report 
6. RI/FS Report Addendum 
7. Cleanup Action Plan (Draft and Final) 
8. Compliance Monitoring Plan* 
9. Cleanup Action Report 
10. MEC Findings Report 
11. Long-Term Operations and 

Maintenance Plan 
 
Actions 

1. Achieve RIP and WDOE Approval for Site 
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Site Description and 

Designation 

 

 

Remedial Activities Summary 

Closeout.   
2. Maintain all LTM and ICs requirements 

after site closeout.  
3. QA/QC Validation of Previous Army MEC 

Clearances on the M-203 Rocket grenade 
range 

4. DGM Surveys of the Artillery Firing 
Points 

5. MEC Surface Clearance of Landfill Area 
4 – Demolition Area 1  

6. MEC Surface Clearance of Demolition 
Area 2  

7. MEC Surface Clearance of Demolition 
Area 3  

8. MEC Surface Clearance of 2.3-Inch 
Rocket Range  

9. MEC Surface Clearance of 3.5-Inch 
Rocket Range  

10. MEC Subsurface Clearance to 14 
inches at and around the target sites 
in the CITA  

11. Removal of the targets from the 
CITA 

12. MEC Construction Support for road 
work in the CITA 

13. Aerial anomalies survey of the 
wetlands 

14. MEC Surface Clearance of the 
Environmental Study Area   

15. MEC Surface Clearance of the 
Valley Floor  

16. MEC Surface Clearance of Transects 
on the Dense Vegetation – Moderate 
Slope Area north and west of the Valley 
Floor  

17. MEC Surface Clearance of the 
buffer zones on each side of the road 
and trail footprints  

18. MEC Subsurface Clearance to 4 Feet 
in the Park Reuse Construction Area  

19. MEC Subsurface Clearance to 14 
Inches in the Park Reuse Construction 
Area  

20. MEC Construction Support for Fuels 
Management 
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Site Description and 

Designation 

 

 

Remedial Activities Summary 

21. MEC Surface Clearance and Brush 
Removal for Perimeter and CITA Fence 
Replacement and Repair Construction 

22. Demilitarization Processing for 
Materials Presenting Potential 
Explosives Hazard 

23. MEC Avoidance Support for CITA 
Soil Sampling 

24. “Step-Outs” for MEC clearance 
around any MEC items found as specified 
and required under the PPCD 

 

Site-Wide Soils and Groundwater Document Submittals 
1. Supplemental Groundwater Remedial 

Investigation and Feasibility Study 
Work Plan (Draft and Final) 

2. Supplemental Groundwater Remedial 
Investigation and Feasibility Study 
Report (Draft and Final) 

3. Monitoring Reports for Specified 
Groundwater Monitoring Events 

4. Supplemental Soil Remedial 
Investigation Work Plan for CITA and 
Artillery Firing Points (Draft and 
Final) 

5. Supplemental Soil Remedial 
Investigation Report for CITA and 
Artillery Firing Points (Draft and 
Final) 

 
Actions 

1. Achieve RIP and WDOE Approval for Site 
Closeout.   

2. Maintain all LTM and ICs requirements 
after site closeout. 

3. Groundwater Monitoring at the site 
perimeter wells as specified in the 
PPCD 

4. Soil sampling and analysis in the CITA 
and at the Artillery Firing Points as 
specified in the PPCD 
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* Documents which will be prepared and submitted to the Washington Department of Ecology only if 
determined to be required pursuant to the Washington Model Toxics Control Act (MTCA), Chapter 
173-340 of the Washington Administrative Code (WAC) or the PPCD. 
 
**RIP, RC, and LTM are terms used for the Defense Environmental Restoration Program, definitions 
provided below.  
 
 
Definitions  

  
Long-Term Management (LTM):  The remedial phase including maintenance, monitoring, record keeping, 
remedy reviews, etc. initiated after response (removal or remedial) objectives have been met (i.e., after 
Response Complete). 

  
Remedial Action (Operations) (RA(O)):  The remedial phase during which the remedy is in place and 
operating to achieve the cleanup objective identified in the Record of Decision (ROD) or other final decision 
document.  Any system operation (long-term operations) or monitoring (long-term monitoring) requirements 
during this time are considered RA(O). 

  
Remedy In Place (RIP):  A final remedial action has been constructed and implemented and is operating as 
planned in the remedial design.  An example of a remedy in place is a pump-and-treat system that is 
installed, is operating as designed, and will continue to operate until cleanup levels have been attained.  
Because operation of the remedy is ongoing, the site cannot be considered Response Complete. 

  
Response Complete (RC):  The remedy is in place and required remedial action-operations (RA-O) have 
been completed, as documented by a Notice of Completion issued by WDOE.  If there is no RA-O phase 
and all response action objectives have been achieved and documented, then the remedial action–
construction end date will also be the RC date.  
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Deliverables: 
 
The Recipient shall submit the following documents to the Army and to WDOE, if required to satisfy the 
requirements of the PPCD.  All documents listed below may require draft, draft final and final versions 
based on prior work/reports completed, Ecology review and public input on the draft copies.  The Recipient 
may also combine reports, as appropriate and approved by Ecology. 

 
RAU 1    
Restrictive Covenants required under the final Cleanup Action Plan for RAU 1   
 
RAU 2A 
Remedial Investigation/Feasibility Study (RI/FS) Report  
Interim Action Work Plan 
Cleanup Action Plan (CAP)   
Compliance Monitoring Plan  
Cleanup Action Report  
Long-Term Operation and Maintenance Plan 
 
RAU 2B 
Remedial Investigation (RI) Report 
 
RAU 2C  
Supplemental Ground Water Remedial Investigation Work Plan  
Remedial Investigation/Feasibility Study (RI/FS) Report  
Cleanup Action Report 
Long-Term Operation and Maintenance Plan 
Compliance Monitoring Plan  
 
RAU 3  
Remedial Investigation/Feasibility Study (RI/FS) Report (revised to address public comments) 
Cleanup Action Plan (CAP)  
Explosives Safety Submission 
Supplemental Soil Remedial Investigation Work Plan for RAU 3 
Compliance Monitoring Plan  
Cleanup Action Report,  
Long-Term Operation and Maintenance Plan 
MEC Findings Report  
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Appendix 2  

 

ACES Map 
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Exhibit A 

Documentation 

Hart Crowser, Inc., Petroleum Contaminated Soil Investigation, Former Tank No. 7-CMBPN, Building 
No. 4475, Camp Bonneville, Vancouver, Washington, Contact No. DACA67-93-D-1004, Delivery 
Order No. 53, September 11, 1996.  

Woodward-Clyde Federal Services, Final Environmental Baseline Survey Report, Camp Bonneville, 
Washington, Contract No. DACA67-95-D-1001, January 30, 1997.  

Hart Crowser, Inc., Final Lead-Based Paints and Soil-Metals Survey Report, Camp Bonneville, 
Washington, Contract No. DACA67-93-D-1004, Delivery Order No. 49, February 28, 1997.  

Hart Crowser, Inc., Pre-Demolition Survey, CS Gas Chamber Building, Camp Bonneville, Vancouver, 
Washington, Contract No. DACA67-93-D-1004, Delivery Order No. 52, February 28, 1997.  

U.S. Army Corps of Engineers, U.S. Department of Defense Program Base Realignment and Closure 
Ordnance, Ammunition and Explosives Final Archives Search Report – Report Plates, Camp Bonneville, 
Clark County, Washington, July 1997.  

U.S. Army Corps of Engineers, U.S. Department of Defense Program Base Realignment and Closure 
Ordnance, Ammunition and Explosives Final Archives Search Report – Conclusions and 
Recommendations, Camp Bonneville, Clark County, Washington, July 1997.  

U.S. Army Corps of Engineers, U.S. Department of Defense Program Base Realignment and Closure 
Ordnance, Ammunition and Explosives Final Archives Search Report – References, Camp Bonneville, 
Clark County, Washington, July 1997.  

Prezant Associates, Inc., Final Asbestos Surveys Report, Camp Bonneville, Vancouver, Washington, 
Volumes I-III, Contract No. DACA67-95-D-1018, Delivery Order No. 4, November 7, 1997.  

Cecon Corporation, Drain Line and PCS Removal, Final Report, Camp Bonneville, Vancouver, 
Washington, Contract No. DACA67-96-M-0890, December 1997.  

UXB International, Inc., Removal Report Ordnance and Explosive (OE) Sampling, Camp Bonneville, 
Vancouver, Washington, Contract No. DACA87-97-D-006, Delivery Order No. 10, August 31, 1998.  

Shannon & Wilson, Inc., Final Multi-Sites Investigation Report, Camp Bonneville, Vancouver, 
Washington, Volumes 1-5, Contact No. DACA67-94-D-1014, Delivery Order Numbers 10 and 17, 
July 1999.  

URS Greiner Woodward Clyde, Final Supplemental Archive Search Report, Camp Bonneville, 
Vancouver, Washington, Contract No. DACA67-98-D-1005, Delivery Order No. 3, August 15, 1999.  



Draft  July 20, 2006 

 66 

Shannon & Wilson, Inc., Final Landfill 4 Investigation Report, Camp Bonneville, Washington, Contract 
No. DACA67-94-D-1014, August 1999.  

Gary Struthers Associates, Inc., Final Closure Report, Environmental Restoration, Multi-Sites, Camp 
Bonneville, Washington, Contract No. DACA67- 95-G-0001, Task Order 58, February 2001.  

Hart Crowser, Inc., Final Project Completion Report, Surface Water Investigation of Lacamas Creek 
and Tributaries, Camp Bonneville, Vancouver, Washington, Contact No. DACA67-98-D-1008, 
Delivery Order No. 20, March 10, 2000.  

U.S. Army Corps of Engineers, Final GIS-Based Historical Time Sequence Analysis, Camp Bonneville, 
Washington, August 2000.  

URS Greiner Woodward Clyde, BRAC HTRW Site Closure Report for Landfills 1, 2, and 3; Former 
Burn Area; Buildings 1962 and 1963; Grease Pits at the Camp Bonneville and Camp Killpack 
Cantonments; Former Sewage Pond; and Hazardous Materials Accumulation Point, Camp Bonneville, 
Washington, Contract No. DACA67-98-D-1005, Delivery Order No. 43, September 2000.  

UXB International, Inc., Final Removal Report, Ordnance and Explosive Removal Action, Camp 
Bonneville, Vancouver, Washington, Contract No. DACA87-97-D-006, Delivery Order No. 13, 
October 12, 2000.  

Parsons Engineering Science, Inc., Final Reconnaissance Work Plan, Additional Site Characterization, 
Camp Bonneville, Vancouver, Washington, October 2001.  

Gary Struthers Associates, Inc., Final Closure Report, Environmental Restoration, Pesticide Building 
#4126 and Ammunition Bunkers #2953, #2951 and #2950, Camp Bonneville, Washington, Contract 
No. DACA67- 95-G-0001 T.O.58, December 2001.  

Parsons Environmental, Draft Reconnaissance Results, Small Arms Ranges, Camp Bonneville, 
Vancouver, WA, Contract No. DACA87-95-D-0018, January 2002.  

Gary Struthers Associates, Inc., Final Closure Report, Environmental Restoration, Drum Burial Area, 
Camp Bonneville, Washington, Contract No. DACA67-95-G-0001 T.O. 58, April 2002.  

Project Performance Corporation, Final Field Work Report – Investigation and Monitoring of Site-Wide 
Ground Water and Ground Water Investigations for Remedial Action Unit 2B, April 2003.  

URS Corp., Final Report, Landfill Area 4 / Demolition Area 1 Expanded Site Inspection, Camp 
Bonneville, Washington, Contract No. DACA67-98-D-1005, Delivery Order 0054, May 2003.  

Parsons Infrastructure & Technology Group, Inc., Final Reconnaisance Summary Report, Camp 
Bonneville, Vancouver, Washington, Contract No. DACA87-00-D-0038, Delivery Order 0017, May 
2003.  
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Atlanta Environmental Management, Inc., Final Site Investigation Report, Small Arms Ranges and 
Demolition Areas 2 and 3, Camp Bonneville, Vancouver, Washington, Contract No. DACA65-03-F-
0002, September 2003.  

Project Performance Corporation, Draft Remedial Investigation Report for Remedial Action Unit 2B, 
Camp Bonneville, Vancouver, Washington, GSA Contract No. GS-10F-0028J, September 2003.  

Project Performance Corporation, Draft Remedial Investigation / Feasibility Study Report for Small Arms 
Ranges, Camp Bonneville, Vancouver, Washington, GSA Contract No. GS-10F-0028J, October 2003.  

PBS Engineering and Environmental, Final Ground Water Sampling and Analysis Report, 4
th 

Quarter 
2003, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-0115, May 2004.  

PBS Engineering and Environmental, Draft Ground Water Sampling and Analysis Report, 1
st 

Quarter 
2004, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-0115, May 2004.  

URS Corp., Final Cleanup Action Plan for Remedial Action Unit 1, Camp Bonneville, Vancouver, 
Washington, Contract No. DACA67-02-D-2003, July 2004.  

Parsons, Draft Remedial Investigation / Feasibility Study Report for Remedial Action Unit 3, Camp 
Bonneville, Vancouver, Washington, GSA Contract No. DACA87-00-D-0038, November 2004.  

PBS Engineering and Environmental, Final Ground Water Sampling and Analysis Report, 2nd Quarter 
2004, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-0115, January 2005.   

PBS Engineering and Environmental, Final Ground Water Sampling and Analysis Report, 3rd Quarter 
2004, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-0115, January 2005.  
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Calibre, Draft Final Remedial Investigation / Feasibility Study Report for Small Arms Ranges, 
Camp Bonneville, Vancouver, Washington, GSA Contract No. GS-10F-0028J, March 2005.  

Calibre, Draft Final Work Plan for Interim Actions at Small Arms Range Berms and Fire 
Support Areas, Camp Bonneville, Vancouver, Washington, GSA Contract No. FS-10F-
0028J, March 2005.  

Calibre, Final Site Investigation Report for Demolition Areas 2 and 3, Camp Bonneville, 
Vancouver, Washington, GSA Contract No. GS-10F-0028J, March 2005.  

Calibre, Draft Final Groundwater Data Evaluation Report, Camp Bonneville, Vancouver, 
Washington, GSA Contract No. GS-10F-0028J, April 2005.  

PBS Engineering and Environmental, Final Ground Water Sampling and Analysis Report, 4th 
Quarter 2004, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-
0115, July 2005.  

PBS Engineering and Environmental, Final Ground Water Sampling and Analysis Report, 1st 
Quarter 2005, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-
0115, July 2005.  

Parsons, Camp Bonneville, Site Specific Fact Sheets, Remedial Action Unit 3, Vancouver, 
Washington, prepared for Army Corps of Engineers, August 2005.  

PBS Engineering and Environmental, Draft Ground Water Sampling and Analysis Report, 2nd 
Quarter 2005, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-
0115, August 2005.  

PBS Engineering and Environmental, Draft Ground Water Sampling and Analysis Report, 3rd 
Quarter 2005, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-
0115, November 2005.  

Tetra Tech, Inc, Final Interim Removal Action Report, Landfill 4/Demolition Area 1, Camp 
Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-0102, November 2005.  

Calibre, Groundwater Data Evaluation Report, Camp Bonneville, Vancouver, Washington, 
May 2006.  

 


